DELAWARE DEPARTMENT OF TRANSPORTATION DATE

WMA, SUPERPAVE, BITUMINOUS CONCRETE
BASE COURSE, 160 GYRATIONS, PG 64-22

PAGE 006 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2011
CALL ORDER : 006 CONTRACT ID : T201106102.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/12/11 DISTRICT : N2
STATE/FEDERAL AID NO: ESTP-2011(04) CONTRACT TIME : 65 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : ESTP-2011(04)
PAVEMENT & REHABILITATION, NORTH II, 2011
SET-ASIDE
VENDOR RANKING : Contract was awarded on 08/16/11 to vendor CIRILLO BROS., INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,231,960.50 105.2148% 100.0000%
1 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 1,170,900.10 100.0000% 95.0436%
2 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 1,223,545.75 104.4962% 99.3170%
3 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 1,302,341.90 111.2257% 105.7130%
4 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 1,325,066.70 113.1665% 107.5576%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 1,366,368.55 116.6939% 110.9101%
I( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttt ettt it e
SECTION 0001 Category 0001
| | |
0010 202000 140.000 cCY | 30.00000 4200.00] 33.50000 4690.00] 32.50000 4550.00
EXCAVATION AND EMBANKMENT | | |
0020 208001 5.000 CY | 350.00000 1750.00| 240.00000 1200.00]| 240.00000 1200.00
FLOWABLE FILL | | |
0030 302005 170.000 TON | 40.00000 6800.00| 26.00000 4420.00]| 26.85000 4564.50
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0040 401511 70.000 LF | 150.00000 10500.00] 95.00000 6650.00] 99.75000 6982.50
REMOVE AND CONSTRUCT SPEED HUMP | |
0050 401576 150.000 TON | 20.00000 3000.00] 23.75000 3562.50] 34.00000 5100.00
RECYCLED ASPHALT PAVEMENT | | |
0060 401696 440.000 TON | 25.00000 11000.00] 10.00000 4400.00] 20.00000 8800.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0070 401816 50.000 TON | 60.00000 3000.00] 85.50000 4275.00] 99.25000 4962.50
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 76-22 | | |
0080 401819 70.000 TON | 60.00000 4200.00] 85.50000 5985.00] 73.00000 5110.00
I I I
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2011

DATE : 08/16/11
PAGE : 006 -2

CALL ORDER : 006 CONTRACT ID : T201106102.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/12/11 DISTRICT : N2
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | CIRILLO BROS INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0090 401823 1300.000 TON | 60.00000 78000.00] 71.04000 92352.00]| 60.95000 79235.00
|

WMA, SUPERPAVE, BITUMINOUS CONCRETE
BASE COURSE, 160 GYRATIONS, PG 64-22,
PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2011

DATE : 08/16/11
PAGE : 006 -3

CALL ORDER : 006 CONTRACT ID : T201106102.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/12/11 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0100 401827 2070.000 TON | 57.00000 117990.00 | 66.75000 138172.50 | 68.25000 141277.50
|

WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 64-22 (NON- CARBONATE STONE)



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2011

DATE
PAGE

08/16/11
006 -4

CALL ORDER : 006 CONTRACT ID : T201106102.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/12/11 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0110 401833 6400.000 TON | 67.00000 428800.00] 76.00000 486400.00] 78.50000 502400.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0120 402000 90.000 TON | 100.00000 9000.00]| 80.00000 7200.00| 125.00000 11250.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0130 406001 20900.000 SYIN | 1.50000 31350.00] 0.93000 19437.00] 1.05000 21945.00
HOT-MIX PATCHING | | |
0140 612002 4.000 LF | 50.00000 200.00] 203.00000 812.00] 270.00000 1080.00
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0150 701022 80.000 LF | 30.00000 2400.00] 28.75000 2300.00] 26.25000 2100.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0160 701025 330.000 LF | 30.00000 9900.00]| 25.70000 8481.00| 23.00000 7590.00
PORTLAND CEMENT CONCRETE CURB, TYPE2 | | |
MODIFIED | | |
0170 705001 525.000 SF | 7.00000 3675.00] 7.40000 3885.00] 5.25000 2756.25
P.C.C. SIDEWALK, 4" | | |
0180 705007 130.000 SF | 35.00000 4550.00 | 25.00000 3250.00] 33.00000 4290.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0190 705009 2400.000 SF | 15.00000 36000.00] 10.50000 25200.00] 10.00000 24000.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0200 705010 800.000 SF | 15.00000 12000.00 | 12.50000 10000.00| 11.50000 9200.00
CURB RAMP, TYPE 5 | | |
0210 705524 150.000 SF | 60.00000 9000.00] 33.75000 5062.50] 84.00000 12600.00
DECTABLE WARNINGS RETROFIT | | |
0220 708051 2.000 EACH | 1500.00000 3000.00] 3500.00000 7000.00| 4215.00000 8430.00
DRAINAGE INLET, 34" X 24" | | |
0230 708500 10.000 EACH | 250.00000 2500.00] 150.00000 1500.00] 200.00000 2000.00
REPLACING CATCH BASIN GRATES | | |
0240 708504 10.000 EACH | 275.00000 2750.00] 170.00000 1700.00]| 200.00000 2000.00
REPLACING CATCH BASIN FRAMES | | |
0250 710001 20.000 EACH | 1000.00000 20000.00]| 700.00000 14000.00] 830.00000 16600.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0260 710002 16.000 EACH | 750.00000 12000.00] 375.00000 6000.00] 520.00000 8320.00
| | |

ADJUSTING AND REPAIRING EXISTING MANHOL



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II,

CALL ORDER : 006

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT ID

T201106102.01

COUNTIES : NEW CASTLE

DATE
PAGE

08/16/11
006 -5

REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

LETTING DATE : 07/12/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0270 716000 1.000 EACH | 1100.00000 1100.00] 1000.00000 1000.00]| 2100.00000 2100.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0280 716502 7.000 EACH | 1200.00000 8400.00 | 1500.00000 10500.00 | 1420.00000 9940.00
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0290 743003 50.000 EADY | 30.00000 1500.00| 15.00000 750.00] 30.00000 1500.00
ARROWPANELS, TYPE C | | |
0300 743004 30.000 EADY | 75.00000 2250.00] 100.00000 3000.00] 120.00000 3600.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0310 743010 55.000 EADY | 110.00000 6050.00] 75.00000 4125.00] 135.00000 7425.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0320 743050 2100.000 HOUR | 44.52000 93492.00] 44.52000 93492.00] 44.52000 93492.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0330 743062 210.000 HOUR | 64.55000 13555.50] 64.55000 13555.50| 64.55000 13555.50
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0340 746774 1000.000 LF | 9.00000 9000.00] 10.00000 10000.00 | 8.40000 8400.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0350 748015 3660.000 SF | 3.00000 10980.00 | 3.30000 12078.00 | 3.40000 12444.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0360 748019 94350.000 LF | 0.20000 18870.00 | 0.18000 16983.00 | 0.17000 16039.50
TEMPORARY MARKINGS, PAINT, 4" | | I
0370 748026 7320.000 SF | 1.00000 7320.00 | 0.80000 5856.00] 0.80000 5856.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0380 748502 820.000 EACH | 35.00000 28700.00] 22.50000 18450.00 | 24.00000 19680.00
RAISED/RECESSED PAVEMENT MARKER | | |
0390 748548 47250.000 LF | 0.45000 21262.50] 0.33000 15592.50 | 0.32000 15120.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0400 758000 440.000 sSY | 25.00000 11000.00] 16.50000 7260.00 | 14.50000 6380.00
| | |
| | |
| | |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2011

DATE
PAGE

08/16/11
006 -6

CALL ORDER : 006 CONTRACT ID : T201106102.01 COUNTIES NEW CASTLE
LETTING DATE : 07/12/11 DISTRICT : N2
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | CIRILLO BROS INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0410 760505 3700.000 sY | 3.25000 12025.00]| 1.50000 5550.00] 2.00000 7400.00
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | |
0420 760507 147730.000 SYIN | 0.75000 110797.50]| 0.32000 47273.60| 0.35000 51705.50
PROFILE MILLING, HOT-MIX | | |
0430 761001 200.000 sY | 13.00000 2600.00] 12.50000 2500.00] 12.00000 2400.00
BUTT JOINTS, HOT MIX | | |
0440 762001 1350.000 LF | 2.00000 2700.00] 1.00000 1350.00]| 1.00000 1350.00
SAW CUTTING, HOT MIX | | |
0450 762002 100.000 LF | 6.00000 600.00] 3.50000 350.00] 3.15000 315.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0460 763000 LUMP | 20804.00000 20804.00| 15000.00000 15000.00] 14000.00000 14000.00
INITIAL EXPENSE | |
0470 763621 LUMP | 585.00000 585.00]| 3300.00000 3300.00] 8500.00000 8500.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0480 763643 LUMP | 20804.00000 20804.00| 15000.00000 15000.00] 24000.00000 24000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,231,960.50] $ 1,170,900.10] $ 1,223,545.75
—————————————————————————————————————————— B At et
CONTRACT TOTALS | $ 1,231,960.50] $ 1,170,900.10] $ 1,223,545.75
DBE GOALS | 9 % | 9 % | 9 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/16/11
PAGE : 006 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2011
CALL ORDER : 006 CONTRACT ID : T201106102.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/12/11 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| GREGGO & FERRARA INC | DIAMOND MATERIALS LLC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001 Category 0001
| | |
0010 202000 140.000 CY | 38.00000 5320.00] 27.00000 3780.00] 25.00000 3500.00
EXCAVATION AND EMBANKMENT | | |
0020 208001 5.000 CY | 200.00000 1000.00| 120.00000 600.00]| 250.00000 1250.00
FLOWABLE FILL | | |
0030 302005 170.000 TON | 25.00000 4250.00 26.51000 4506.70 | 32.00000 5440.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0040 401511 70.000 LF | 130.00000 9100.00] 115.00000 8050.00 | 100.00000 7000.00
REMOVE AND CONSTRUCT SPEED HUMP | | |
0050 401576 150.000 TON | 35.00000 5250.00] 20.00000 3000.00] 20.00000 3000.00
RECYCLED ASPHALT PAVEMENT | | |
0060 401696 440.000 TON | 10.00000 4400.00] 16.75000 7370.00 | 15.00000 6600.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0070 401816 50.000 TON | 87.00000 4350.00| 95.00000 4750.00 | 100.00000 5000.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 76-22 | | |
0080 401819 70.000 TON | 83.00000 5810.00] 94.00000 6580.00] 85.00000 5950.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0090 401823 1300.000 TON | 83.00000 107900.00] 76.00000 98800.00 | 90.00000 117000.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0100 401827 2070.000 TON | 77.00000 159390.00] 72.03000 149102.10] 75.00000 155250.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0110 401833 6400.000 TON | 79.00000 505600.00| 80.90000 517760.00]| 82.50000 528000.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0120 402000 90.000 TON | 360.00000 32400.00] 96.00000 8640.00 | 83.00000 7470.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0130 406001 20900.000 SYIN | 2.70000 56430.00 | 1.70000 35530.00] 1.90000 39710.00
HOT-MIX PATCHING | | |
0140 612002 4.000 LF | 250.00000 1000.00| 180.00000 720.00]| 165.00000 660.00
| | |

REINFORCED CONCRETE PIPE, 15", CLASS II



FURNISH AND MAINTAIN PORTABLE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/16/11
PAGE 006 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2011
CALL ORDER : 006 CONTRACT ID : T201106102.01 COUNTIES : NEW CASTLE
LETTING DATE 07/12/11 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 I( 5 )
| GREGGO & FERRARA INC |DIAMOND MATERIALS LLC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0150 701022 80.000 LF | 27.00000 2160.00] 36.65000 2932.00] 27.00000 2160.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0160 701025 330.000 LF | 24.00000 7920.00 | 47.60000 15708.00 | 23.25000 7672.50
PORTLAND CEMENT CONCRETE CURB, TYPE2 | | |
MODIFIED | | |
0170 705001 525.000 SF | 5.30000 2782.50] 7.80000 4095.00| 5.25000 2756.25
P.C.C. SIDEWALK, 4" | | |
0180 705007 130.000 SF | 34.00000 4420.00] 22.40000 2912.00]| 33.80000 4394.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0190 705009 2400.000 SF | 11.00000 26400.00] 12.20000 29280.00]| 10.00000 24000.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0200 705010 800.000 SF | 12.00000 9600.00 | 12.20000 9760.00| 11.60000 9280.00
CURB RAMP, TYPE 5 | |
0210 705524 150.000 SF | 85.00000 12750.00] 30.00000 4500.00] 84.00000 12600.00
DECTABLE WARNINGS RETROFIT | | |
0220 708051 2.000 EACH | 2200.00000 4400.00] 3340.00000 6680.00| 3400.00000 6800.00
DRAINAGE INLET, 34" X 24" | | |
0230 708500 10.000 EACH | 210.00000 2100.00]| 200.00000 2000.00| 200.00000 2000.00
REPLACING CATCH BASIN GRATES | | |
0240 708504 10.000 EACH | 210.00000 2100.00]| 200.00000 2000.00| 200.00000 2000.00
REPLACING CATCH BASIN FRAMES | | |
0250 710001 20.000 EACH | 850.00000 17000.00] 900.00000 18000.00] 840.00000 16800.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0260 710002 16.000 EACH | 530.00000 8480.00 | 650.00000 10400.00] 520.00000 8320.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0270 716000 1.000 EACH | 2200.00000 2200.00] 1240.00000 1240.00] 2100.00000 2100.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0280 716502 7.000 EACH | 2100.00000 14700.00 | 2025.00000 14175.00| 2100.00000 14700.00
CONVERTING EXISTING CATCH BASIN TO | |
DRAINAGE INLET | |
0290 743003 50.000 EADY | 31.00000 1550.00 | 21.00000 1050.00] 20.00000 1000.00
ARROWPANELS, TYPE C | |
0300 743004 30.000 EADY | 68.00000 2040.00] 80.00000 2400.00]| 80.00000 2400.00
| | |
| | |

CHANGEABLE MESSAGE SIGN



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2011
CALL ORDER : 006 CONTRACT ID : T201106102.01 COUNTIE
LETTING DATE : 07/12/11 DISTRICT : N2
SET-ASIDE

S : NEW CASTLE

DATE
PAGE

08/16/11
006 -9

(3 ) I( 4 )
GREGGO & FERRARA INC |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT |

I(

)

|DAISY CONSTRUCTION COMPANY

24.
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|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0310 743010 55.000 EADY | 125.00000 6875.00] 100.00000 5500.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0320 743050 2100.000 HOUR | 44.52000 93492.00| 44.52000 93492.00|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0330 743062 210.000 HOUR | 64.55000 13555.50] 64.55000 13555.50
FLAGGER, NEW CASTLE COUNTY, STATE, | | I
OVERTIME | | |
0340 746774 1000.000 LF | 8.50000 8500.00]| 8.40000 8400.00]|
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0350 748015 3660.000 SF | 3.50000 12810.00] 4.20000 15372.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0360 748019 94350.000 LF | 0.17000 16039.50] 0.19000 17926.50 |
TEMPORARY MARKINGS, PAINT, 4" | | |
0370 748026 7320.000 SF | 0.80000 5856.00| 1.05000 7686.00]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0380 748502 820.000 EACH | 25.00000 20500.00| 29.40000 24108.00|
RAISED/RECESSED PAVEMENT MARKER | | |
0390 748548 47250.000 LF | 0.32000 15120.00] 0.35000 16537.50 |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0400 758000 440.000 sY | 25.00000 11000.00] 25.00000 11000.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0410 760505 3700.000 SY | 1.40000 5180.00] 1.60000 5920.00]
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0420 760507 147730.000 SYIN | 0.18000 26591.40]| 0.53000 78296.90
PROFILE MILLING, HOT-MIX | | |
0430 761001 200.000 SY | 20.00000 4000.00]| 10.00000 2000.00]
BUTT JOINTS, HOT MIX | | |
0440 762001 1350.000 LF | 2.00000 2700.00] 1.89000 2551.50]
SAW CUTTING, HOT MIX | | |
0450 762002 100.000 LF | 3.20000 320.00] 4.00000 400.00]|
| | |

SAW CUTTING, CONCRETE, FULL DEPTH



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II,

FINAL

2011

DATE
PAGE

08/16/11
006 -10

CALL ORDER : 006 CONTRACT ID : T201106102.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/12/11 DISTRICT
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|GREGGO & FERRARA INC |DIAMOND MATERIALS LLC |DATSY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | [ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0460 763000 LUMP | 11000.00000 11000.00] 9000.00000 9000.00]  30890.00000 30890.00
INITIAL EXPENSE | | |
0470 763621 LUMP | 7000.00000 7000.00| 3000.00000 3000.00] 3500.00000 3500.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | [
0480 763643 LUMP | 19000.00000 19000.00|  34000.00000 34000.00]| 54235.00000 54235.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | [ |
SECTION TOTALS | $ 1,302,341.90] $ 1,325,066.70] $ 1,366,368.55
—————————————————————————————————————————— o
CONTRACT TOTALS [ $ 1,302,341.90] $ 1,325,066.70] $ 1,366,368.55

DBE GOALS |

9

9

9




